DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/13/12
PAGE : 001 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012
CALL ORDER : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-2012(25) CONTRACT TIME : 100 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : ESTP-2012(25)
PAVEMENT & REHABILITATION, NORTH VII, 2012
SET-ASIDE
VENDOR RANKING : Contract was awarded on 07/13/12 to vendor DIAMOND MATERIALS LLC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST

0 ENGINEER'S ESTIMATE $ 1,548,972.27 110.3145% 100.0000%
1 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 1,404,142.07 100.0000% 90.6499%
2 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 1,523,286.12 108.4852% 98.3417%
3 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,524,000.00 108.5360% 98.3878%
4 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 1,575,304.87 112.1898% 101.7000%
5 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,628,559.38 115.9825% 105.1381%
6 HARMONY CONSTRUCTION INC, 305 WEST NEWPORT PIKE, WILMINGTON, DE, 19804 $ 1,683,083.87 119.8656% 108.6581%

WMA, SUPERPAVE, BITUMINOUS CONCRETE
BASE COURSE, 160 GYRATIONS, PG 64-22,
PATCHING

I ( 0 I( 1) I ( 2
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_— -
SECTION 0001 Category 0001
| | |
0010 302005 50.000 TON | 40.00000 2000.00] 23.00000 1150.00] 37.50000 1875.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 304504 5700.000 sSY | 5.50000 31350.00]| 7.40000 42180.00] 8.95000 51015.00
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0030 304506 100.000 TON | 120.00000 12000.00] 126.00000 12600.00] 127.00000 12700.00
PORTLAND CEMENT | |
0040 401636 211600.000 SYIN | 2.00000 423200.00] 0.76000 160816.00] 1.00000 211600.00
COLD RECYCLED BITUMINOUS PAVEMENT | |
0050 401696 160.000 TON | 10.94000 1750.40] 0.60000 96.00] 15.45000 2472.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401713 92600.000 GAL | 1.50000 138900.00] 2.10000 194460.00] 2.20000 203720.00
EMULSIFIED ASPHALT | |
0070 401755 345.000 TON | 30.00000 10350.00] 22.00000 7590.00] 19.00000 6555.00
RECYCLED ASPHALT PAVEMENT MILLINGS FOR | | |
ROADWAY EDGE | |
0080 401823 50.000 TON | 60.00000 3000.00] 120.00000 6000.00] 80.00000 4000.00
I I I
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/13/12
PAGE : 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012
CALL ORDER : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0090 401827 7350.000 TON | 57.00000 418950.00] 63.40000 465990.00] 69.25000 508987.50
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0100 401833 1500.000 TON | 67.00000 100500.00] 86.15000 129225.00] 80.45000 120675.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0110 402000 150.000 TON | 100.00000 15000.00 | 132.00000 19800.00 73.00000 10950.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0120 406001 900.000 SYIN | 1.50000 1350.00] 3.80000 3420.00] 3.95000 3555.00
HOT-MIX PATCHING | |
0130 701010 105.000 LF | 25.00000 2625.00] 31.00000 3255.00] 23.25000 2441.25
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0140 701022 30.000 LF | 25.00000 750.00] 40.00000 1200.00]| 33.95000 1018.50
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | |
0150 705001 180.000 SF | 7.00000 1260.00] 8.65000 1557.00 | 6.45000 1161.00
P.C.C. SIDEWALK, 4" | | |
0160 705002 600.000 SF | 9.00000 5400.00] 13.00000 7800.00 | 7.40000 4440.00
P.C.C. SIDEWALK, 6" | | |
0170 705007 200.000 SF | 35.00000 7000.00 | 22.00000 4400.00 30.00000 6000.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0180 705008 1200.000 SF | 15.00000 18000.00 | 13.50000 16200.00 | 16.90000 20280.00
CURB RAMP, TYPE 1 | |
0190 705009 700.000 SF | 15.00000 10500.00 | 13.50000 9450.00] 16.90000 11830.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0200 705524 10.000 SF | 60.00000 600.00]| 61.00000 610.00]| 33.00000 330.00
DECTABLE WARNINGS RETROFIT | | |
0210 708060 3.000 EACH | 250.00000 750.00] 215.00000 645.00]| 210.00000 630.00
REPLACE DRAINAGE INLET GRATE(S) | | |
0220 708061 3.000 EACH | 275.00000 825.00]| 200.00000 600.00]| 210.00000 630.00
REPLACE DRAINAGE INLET FRAME (S) | | |
0230 710001 3.000 EACH | 1000.00000 3000.00] 1000.00000 3000.00] 900.00000 2700.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0240 710002 19.000 EACH | 750.00000 14250.00 | 600.00000 11400.00 630.00000 11970.00
| | |

ADJUSTING AND REPAIRING EXISTING MANHOL



INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/13/12
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012
CALL ORDER : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0250 743004 50.000 EADY | 75.00000 3750.00] 80.00000 4000.00] 65.00000 3250.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0260 743007 300.000 HOUR | 75.00000 22500.00] 75.00000 22500.00] 75.00000 22500.00
TRAFFIC OFFICERS | | |
0270 743010 40.000 EADY | 110.00000 4400.00] 10.00000 400.00]| 170.00000 6800.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0280 743050 1470.000 HOUR | 52.90000 77763.00]| 52.90000 77763.00]| 52.90000 77763.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0290 743062 147.000 HOUR | 76.71000 11276.37] 76.71000 11276.37] 76.71000 11276.37
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0300 744505 5.000 EACH | 450.00000 2250.00] 262.50000 1312.50] 260.00000 1300.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0310 744520 1.000 EACH | 850.00000 850.00]| 609.00000 609.00]| 612.00000 612.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0320 744523 1.000 EACH | 1175.00000 1175.00] 1128.75000 1128.75] 1135.00000 1135.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
0330 744525 2.000 EACH | 400.00000 800.00| 131.25000 262.50 | 132.00000 264.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0340 745521 190.000 LF | 5.00000 950.00]| 12.60000 2394.00] 12.65000 2403.50
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0350 745522 25.000 LF | 5.00000 125.00]| 2.36000 59.00] 3.00000 75.00
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
0360 745524 25.000 LF | 5.00000 125.00]| 2.99000 74.75]| 3.00000 75.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0370 745529 15.000 LF | 10.00000 150.00]| 9.08000 136.20]| 10.00000 150.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0380 745542 190.000 LF | 28.00000 5320.00] 26.25000 4987.50] 26.50000 5035.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0390 745544 100.000 LF | 9.00000 900.00]| 13.13000 1313.00] 13.20000 1320.00
| | |
| | |



ADJUST WATER VALVE BOXES

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/13/12
PAGE : 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012
CALL ORDER  : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0400 745547 20.000 LF | 10.00000 200.00]| 2.10000 42.00] 2.15000 43.00
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0410 745579 50.000 LF | 5.00000 250.00] 2.10000 105.00] 2.15000 107.50
SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI | | |
0420 746774 500.000 LF | 9.00000 4500.00] 9.00000 4500.00] 9.00000 4500.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0430 746776 6.000 EACH | 100.00000 600.00]| 120.00000 720.00] 120.00000 720.00
LOOP DETECTOR SPLICE | | |
0440 746847 2.000 EACH | 2300.00000 4600.00]| 3000.00000 6000.00] 3010.00000 6020.00
POLE BASE, TYPE 3 | |
0450 746850 4.000 EACH | 800.00000 3200.00] 560.00000 2240.00] 555.00000 2220.00
POLE BASE, TYPE 4 | |
0460 747506 1.000 EACH | 1200.00000 1200.00] 997.50000 997.50| 1004.00000 1004.00
CABINET BASE | | |
0470 748015 1410.000 SF | 3.00000 4230.00] 4.20000 5922.00] 3.20000 4512.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0480 748019 132300.000 LF | 0.20000 26460.00] 0.19000 25137.00] 0.19000 25137.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0490 748026 2820.000 SF | 1.00000 2820.00] 1.05000 2961.00] 1.00000 2820.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0500 748502 155.000 EACH | 35.00000 5425.00] 29.40000 4557.00] 29.10000 4510.50
RAISED/RECESSED PAVEMENT MARKER | |
0510 748548 66150.000 LF | 0.35000 23152.50] 0.41000 27121.50] 0.30000 19845.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0520 749687 20.000 EACH | 75.00000 1500.00] 85.00000 1700.00]| 47.00000 940.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0530 749688 5.000 EACH | 50.00000 250.00] 12.00000 60.00] 52.00000 260.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0540 750000 7.000 EACH | 400.00000 2800.00] 490.00000 3430.00] 260.00000 1820.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/13/12
PAGE : 001 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012
CALL ORDER : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT : N2
SET-ASIDE
I( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0550 758000 150.000 sY | 25.00000 3750.00] 16.75000 2512.50] 23.00000 3450.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.
0560 760507 29800.000 SYIN | 0.75000 22350.00]| 0.52000 15496.00| 0.46000 13708.00

PROFILE MILLING, HOT-MIX | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/13/12
PAGE : 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012
CALL ORDER  : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT ;N2
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0570 761001 1600.000 SY | 13.00000 20800.00]| 9.70000 15520.00] 5.65000 9040.00
BUTT JOINTS, HOT MIX [ [ \
0580 762001 1300.000 LF | 2.00000 2600.00] 1.40000 1820.00] 2.15000 2795.00
SAW CUTTING, HOT MIX | | [
0590 762002 50.000 LF | 5.00000 250.00] 3.80000 190.00] 8.00000 400.00
SAW CUTTING, CONCRETE, FULL DEPTH | [
0600 763000 LUMP |  30745.00000 30745.00|  22300.00000 22300.00|  30840.00000 30840.00
INITIAL EXPENSE | |
0610 763621 LUMP | 900.00000 900.00] 2150.00000 2150.00] 4000.00000 4000.00
CONSTRUCTION ENGINEERING, REHABILITATIO | [ [
0620 763643 LUMP |  30745.00000 30745.00]  27000.00000 27000.00| 49100.00000 49100.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ [
SECTION TOTALS [ $ 1,548,972.27] $ 1,404,142.07] $ 1,523,286.12
—————————————————————————————————————————— B e
CONTRACT TOTALS [ $ 1,548,972.27| $ 1,404,142.07] $ 1,523,286.12
DBE GOALS | 8 | 8 | 8 s




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012
CALL ORDER : 001 CONTRACT ID : T201206107.01 COUNTI
LETTING DATE : 06/19/12 DISTRICT : N2
SET-ASIDE

ES : NEW CASTLE

DATE
PAGE

07/13/12
001 -7

I ( 3 )
|AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT |

4 )
REGGO & FERRARA INC

@~

INTEGRAL PORTLAND CEMENT CONCRETE CURB

I(

5 )

|A-DEL CONSTRUCTION CO INC

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
SECTION 0001 Category 0001
| | |
0010 302005 50.000 TON | 40.00000 2000.00| 42.00000 2100.00|
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 304504 5700.000 sSY | 8.20000 46740.00] 7.70000 43890.00]
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0030 304506 100.000 TON | 120.00000 12000.00] 130.00000 13000.00
PORTLAND CEMENT | |
0040 401636 211600.000 SYIN | 0.85000 179860.00]| 0.88000 186208.00]|
COLD RECYCLED BITUMINOUS PAVEMENT | |
0050 401696 160.000 TON | 8.00000 1280.00] 10.00000 1600.00]|
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401713 92600.000 GAL | 2.20000 203720.00] 2.30000 212980.00
EMULSIFIED ASPHALT | |
0070 401755 345.000 TON | 37.30000 12868.50] 80.00000 27600.00
RECYCLED ASPHALT PAVEMENT MILLINGS FOR | | |
ROADWAY EDGE | | |
0080 401823 50.000 TON | 155.00000 7750.00] 85.00000 4250.00]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0090 401827 7350.000 TON | 70.00000 514500.00] 73.00000 536550.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0100 401833 1500.000 TON | 85.00000 127500.00] 76.00000 114000.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0110 402000 150.000 TON | 10.00000 1500.00] 250.00000 37500.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0120 406001 900.000 SYIN | 1.00000 900.00] 1.30000 1170.00
HOT-MIX PATCHING | |
0130 701010 105.000 LF | 25.45000 2672.25] 23.00000 2415.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0140 701022 30.000 LF | 35.85000 1075.50] 33.00000 990.00]
| | |
| | |

& GUTTER, TYPE 3-8

UNIT PRICE
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DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012

DATE
PAGE

07/13/12
001 -8

CALL ORDER  : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT : N2
SET-ASIDE
¢ 3 ) 4 ) ¢ 5 )

I(
| AMERICAN INFRASTRUCTURE-MD I |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT |

ADJUST OR REPAIR EXISTING CONDUIT

|A-DEL CONSTRUCTION CO INC

UNIT PRICE
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
0150 705001 180.000 SF | 7.00000 1260.00] 6.20000 1116.00]
P.C.C. SIDEWALK, 4" | |
0160 705002 600.000 SF | 10.35000 6210.00] 7.30000 4380.00
P.C.C. SIDEWALK, 6" | | |
0170 705007 200.000 SF | 31.10000 6220.00] 30.00000 6000.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0180 705008 1200.000 SF | 18.15000 21780.00] 17.00000 20400.00
CURB RAMP, TYPE 1 | |
0190 705009 700.000 SF | 17.85000 12495.00] 17.00000 11900.00
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ |
0200 705524 10.000 SF | 34.25000 342.50] 33.00000 330.00]
DECTABLE WARNINGS RETROFIT | | |
0210 708060 3.000 EACH | 200.00000 600.00| 210.00000 630.00
REPLACE DRAINAGE INLET GRATE (S) | | |
0220 708061 3.000 EACH | 200.00000 600.00 | 210.00000 630.00 |
REPLACE DRAINAGE INLET FRAME (S) | | |
0230 710001 3.000 EACH | 200.00000 600.00 | 880.00000 2640.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0240 710002 19.000 EACH | 200.00000 3800.00] 620.00000 11780.00 |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0250 743004 50.000 EADY | 68.00000 3400.00] 46.00000 2300.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0260 743007 300.000 HOUR | 75.00000 22500.00] 75.00000 22500.00
TRAFFIC OFFICERS | |
0270 743010 40.000 EADY | 10.00000 400.00] 110.00000 4400.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0280 743050 1470.000 HOUR | 52.90000 77763.00] 52.90000 77763.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0290 743062 147.000 HOUR | 76.71000 11276.37] 76.71000 11276.37]
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0300 744505 5.000 EACH | 410.00000 2050.00] 430.00000 2150.00
| |
| |

JUNCTION WELL



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012
CALL ORDER : 001 CONTRACT ID : T201206107.01 COUNTIES
LETTING DATE : 06/19/12 DISTRICT : N2
SET-ASIDE

NEW CASTLE

DATE
PAGE

07/13/12
001 -9

¢ 3 ) I( 4 )
|AMERICAN INFRASTRUCTURE-MD I |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT |

I(

5 )

|A-DEL CONSTRUCTION CO INC

UNIT PRICE
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0310 744520 1.000 EACH | 981.00000 981.00]| 1100.00000 1100.00]
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0320 744523 1.000 EACH | 1200.00000 1200.00| 1300.00000 1300.00]
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
0330 744525 2.000 EACH | 380.00000 760.00] 400.00000 800.00]|
REMOVAL OF EXISTING JUNCTION WELL | | |
0340 745521 190.000 LF | 5.00000 950.00]| 5.20000 988.00|
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0350 745522 25.000 LF | 5.00000 125.00] 5.20000 130.00]|
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
0360 745524 25.000 LF | 5.50000 137.50]| 5.70000 142.50]|
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0370 745529 15.000 LF | 10.00000 150.00]| 11.00000 165.00]|
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0380 745542 190.000 LF | 28.05000 5329.50] 29.00000 5510.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0390 745544 100.000 LF | 12.00000 1200.00 | 13.00000 1300.00]
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0400 745547 20.000 LF | 5.00000 100.00]| 5.20000 104.00]|
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0410 745579 50.000 LF | 4.50000 225.00] 4.70000 235.00]
SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI | | |
0420 746774 500.000 LF | 8.25000 4125.00] 8.50000 4250.00]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0430 746776 6.000 EACH | 115.00000 690.00]| 120.00000 720.00]
LOOP DETECTOR SPLICE | | |
0440 746847 2.000 EACH | 2450.00000 4900.00 | 2600.00000 5200.00]|
POLE BASE, TYPE 3 | | |
0450 746850 4.000 EACH | 831.00000 3324.00]| 860.00000 3440.00]|
POLE BASE, TYPE 4 | | |
0460 747506 1.000 EACH | 901.00000 901.00]| 930.00000 930.00|
| | |

CABINET BASE



CONTRACT TITLE : PAVEMENT & REHABILITATION,

CALL ORDER : 001

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

NORTH VII,

CONTRACT ID

FINAL
2012

T201206107.01

COUNTIES : NEW CASTLE

DATE
PAGE

07/13/12
001 -10

LETTING DATE : 06/19/12 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|AMERICAN INFRASTRUCTURE-MD I |GREGGO & FERRARA INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0470 748015 1410.000 SF | 3.15000 4441.50] 3.20000 4512.00] 4.17000 5879.70
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0480 748019 132300.000 LF | 0.20000 26460.00| 0.19000 25137.00]| 0.19000 25137.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0490 748026 2820.000 SF | 1.05000 2961.00] 1.10000 3102.00] 1.04000 2932.80
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0500 748502 155.000 EACH | 28.65000 4440.75] 29.00000 4495.00] 29.16000 4519.80
RAISED/RECESSED PAVEMENT MARKER | | |
0510 748548 66150.000 LF | 0.30000 19845.00]| 0.30000 19845.00]| 0.41000 27121.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0520 749687 20.000 EACH | 47.00000 940.00]| 130.00000 2600.00] 96.26000 1925.20
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0530 749688 5.000 EACH | 52.00000 260.00] 80.00000 400.00]| 200.00000 1000.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | I
0540 750000 7.000 EACH | 75.00000 525.00]| 260.00000 1820.00] 325.00000 2275.00
ADJUST WATER VALVE BOXES | | I
0550 758000 150.000 SY | 18.95000 2842.50] 18.00000 2700.00] 8.10000 1215.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0560 760507 29800.000 SYIN | 1.30000 38740.00] 0.32000 9536.00] 0.28000 8344.00
PROFILE MILLING, HOT-MIX | | |
0570 761001 1600.000 SY | 2.75000 4400.00] 15.00000 24000.00] 2.88000 4608.00
BUTT JOINTS, HOT MIX | | |
0580 762001 1300.000 LF | 0.25000 325.00] 3.10000 4030.00] 2.00000 2600.00
SAW CUTTING, HOT MIX | | |
0590 762002 50.000 LF | 3.25000 162.50]| 7.30000 365.00] 6.00000 300.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0600 763000 LUMP | 63725.63000 63725.63| 12000.00000 12000.00]| 15000.00000 15000.00
INITIAL EXPENSE | | |
0610 763621 LUMP | 3170.00000 3170.00] 6000.00000 6000.00] 4000.00000 4000.00
CONSTRUCTION ENGINEERING, REHABILITATIO | | |
0620 763643 LUMP | 40000.00000 40000.00]| 64000.00000 64000.00 | 70000.00000 70000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | I
SECTION TOTALS | $ 1,524,000.00]| $ 1,575,304.87] $ 1,628,559.38



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH VII, 2012

CALL ORDER : 001 CONTRACT ID T201206107.01
LETTING DATE 06/19/12 DISTRICT : N2

SET-ASIDE

DATE 07/13/12
PAGE : 001 -11

COUNTIES NEW CASTLE

e 3 ) I( 4 )
|AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT |

|
ITEM DESCRIPTION QUANTITY

UNIT PRICE AMOUNT |

CONTRACT TOTALS

| GREGGO & FERRARA INC

| UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
+
|

¢ 5 )
|A-DEL CONSTRUCTION CO INC
[

AMOUNT | UNIT PRICE

1,628,559.38

DBE GOALS I 8

8 % | 8 %




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012

DATE : 07/13/12
PAGE : 001 -12

CALL ORDER  : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

LINE NO / ITEM CODE / ALT

INTEGRAL PORTLAND CEMENT CONCRETE CURB
& GUTTER, TYPE 3-8

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| |
0010 302005 50.000 TON | 37.50000 1875.00
GRADED AGGREGATE BASE COURSE, TYPE B |
0020 304504 5700.000 SY | 9.65000 55005.00]
CEMENT STABILIZED FULL-DEPTH RECLAMATIO |
0030 304506 100.000 TON | 128.75000 12875.00
PORTLAND CEMENT | |
0040 401636 211600.000 SYIN | 1.00000 211600.00]|
COLD RECYCLED BITUMINOUS PAVEMENT | |
0050 401696 160.000 TON | 20.00000 3200.00]|
ENTRANCE, DRIVEWAY AND |
INTERSECTINGSTREET PAVING SURCHARGE |
0060 401713 92600.000 GAL | 2.45000 226870.00
EMULSIFIED ASPHALT |
0070 401755 345.000 TON | 35.00000 12075.00
RECYCLED ASPHALT PAVEMENT MILLINGS FOR |
ROADWAY EDGE | |
0080 401823 50.000 TON | 92.50000 4625.00]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | |
PATCHING | |
0090 401827 7350.000 TON | 80.25000 589837.50
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, |
PG 64-22 (NON- CARBONATE STONE) | |
0100 401833 1500.000 TON | 87.75000 131625.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 76-22, (NON- CARBONATE STONE) | |
0110 402000 150.000 TON | 95.00000 14250.00
HOT-MIX BITUMINOUS CONCRETE AND/OR |
COLD-LAID BITUMINOUS CONCRETE (TRM) |
0120 406001 900.000 SYIN | 2.85000 2565.00]|
HOT-MIX PATCHING | |
0130 701010 105.000 LF | 33.00000 3465.00]|
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |
0140 701022 30.000 LF | 49.50000 1485.00]
| I
I I



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012

DATE : 07/13/12
PAGE : 001 -13

CALL ORDER  : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

( |
HARMONY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT |

ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, ol
0150 705001 180.000 SF | 6.25000 1125.00]
P.C.C. SIDEWALK, 4" [
0160 705002 600.000 SF | 7.50000 4500.00]
P.C.C. SIDEWALK, 6" |
0170 705007 200.000 SF | 44.00000 8800.00|
SIDEWALK SURFACE DETECTABLE WARNING [
SYSTEM | [
0180 705008 1200.000 SF | 13.75000 16500.00]
CURB RAMP, TYPE 1 [ [
0190 705009 700.000 SF | 13.75000 9625.00]|
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [
0200 705524 10.000 SF [ 88.00000 880.00|
DECTABLE WARNINGS RETROFIT | [
0210 708060 3.000 EACH | 247.50000 742.50]
REPLACE DRAINAGE INLET GRATE(S) [ [
0220 708061 3.000 EACH | 247.50000 742.50]|
REPLACE DRAINAGE INLET FRAME (S) [ [
0230 710001 3.000 EACH | 1100.00000 3300.00]
ADJUSTING AND REPAIRING EXISTING [ [
DRAINAGE INLET [ |
0240 710002 19.000 EACH | 643.50000 12226.50]
ADJUSTING AND REPAIRING EXISTING MANHOL |
0250 743004 50.000 EADY | 120.00000 6000.00
FURNISH AND MAINTAIN PORTABLE [ [
CHANGEABLE MESSAGE SIGN [ [
0260 743007 300.000 HOUR | 75.00000 22500.00]
TRAFFIC OFFICERS [ [
0270 743010 40.000 EADY | 135.00000 5400.00]
FURNISH AND MAINTAIN TRUCK MOUNTED [ [
ATTENUATOR, TYPE II [ [
0280 743050 1470.000 HOUR | 52.90000 77763.00]
FLAGGER, NEW CASTLE COUNTY, STATE [ [
0290 743062 147.000 HOUR | 76.71000 11276.37]
FLAGGER, NEW CASTLE COUNTY, STATE, [ [
OVERTIME [ [
0300 744505 5.000 EACH | 450.00000 2250.00]
|
|



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012

DATE : 07/13/12
PAGE : 001 -14

CALL ORDER : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

( |
HARMONY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT |

CABINET BASE

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e
0310 744520 1.000 EACH | 1078.00000 1078.00|
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | |
CONCRETE | |
0320 744523 1.000 EACH | 1320.00000 1320.00]
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | |
CONCRETE | |
0330 744525 2.000 EACH | 420.00000 840.00|
REMOVAL OF EXISTING JUNCTION WELL | |
0340 745521 190.000 LF | 5.50000 1045.00]
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | [
0350 745522 25.000 LF | 5.50000 137.50]
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT [ [
0360 745524 25.000 LF | 6.05000 151.25]
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT [ [
0370 745529 15.000 LF | 11.00000 165.00]
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT [ [
0380 745542 190.000 LF | 30.75000 5842.50]
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-DIRECTIONAL BORE [ [
0390 745544 100.000 LF | 13.25000 1325.00]
INSTALLATION OF CONDUIT IN UNPAVED | [
TRENCH | |
0400 745547 20.000 LF | 5.50000 110.00]
INSTALLATION OF ADDITIONAL CONDUITS IN | |
TRENCH OR OPEN CUT PAVEMENT | |
0410 745579 50.000 LF | 4.95000 247.50]
SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI | |
0420 746774 500.000 LF | 9.00000 4500.00|
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0430 746776 6.000 EACH | 126.50000 759.00|
LOOP DETECTOR SPLICE | [
0440 746847 2.000 EACH | 2695.00000 5390.00]
POLE BASE, TYPE 3 [ |
0450 746850 4.000 EACH | 915.00000 3660.00]
POLE BASE, TYPE 4 | |
0460 747506 1.000 EACH | 975.00000 975.00]
| |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012

DATE : 07/13/12
PAGE : 001 -15

CALL ORDER : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

( |
HARMONY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT |

MAINTENANCE OF TRAFFIC, ALL INCLUSIVE
SECTION TOTALS

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S
0470 748015 1410.000 SF | 4.40000 6204.00
PERMANENT PAVEMENT STRIPING, | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0480 748019 132300.000 LF | 0.20000 26460.00 |
TEMPORARY MARKINGS, PAINT, 4" | |
0490 748026 2820.000 SF | 1.10000 3102.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |
0500 748502 155.000 EACH | 30.85000 4781.75]|
RAISED/RECESSED PAVEMENT MARKER | |
0510 748548 66150.000 LF | 0.43000 28444.50]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | |
0520 749687 20.000 EACH | 49.50000 990.00]
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | |
0530 749688 5.000 EACH | 55.00000 275.00]
INSTALLATION OF 4" DIAMETER HOLE, LESS |
THAN OR EQUAL TO 6" DEPTH | |
0540 750000 7.000 EACH | 530.00000 3710.00]
ADJUST WATER VALVE BOXES | |
0550 758000 150.000 SY | 24.25000 3637.50
REMOVAL OF EXISTING PORTLAND | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, |
ETC. | |
0560 760507 29800.000 SYIN | 0.50000 14900.00
PROFILE MILLING, HOT-MIX | |
0570 761001 1600.000 SY | 12.00000 19200.00 |
BUTT JOINTS, HOT MIX |
0580 762001 1300.000 LF | 1.25000 1625.00]
SAW CUTTING, HOT MIX |
0590 762002 50.000 LF | 7.00000 350.00]
SAW CUTTING, CONCRETE, FULL DEPTH | |
0600 763000 LUMP | 49500.00000 49500.00]
INITIAL EXPENSE | |
0610 763621 LUMP | 8800.00000 8800.00|
CONSTRUCTION ENGINEERING, REHABILITATIO |
0620 763643 LUMP | 28575.00000 28575.00]|
| |
| |

$ 1,683,083.87



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 07
PAGE : 001 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2012
CALL ORDER : 001 CONTRACT ID : T201206107.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/19/12 DISTRICT ;N2
SET-ASIDE
I ( 6 ) I ( ) | )
| HARMONY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
—————————————————————————————————————————— o
CONTRACT TOTALS | S 1,683,083.87]| S 0.00] S

DBE GOALS | 8




